
     MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS     DATE : 07/06/06                                  PAGE : 001 -1 
     CALL ORDER: 001  CONTRACT ID: 01606  COUNTIES: Lewis and Clark Jefferson 
     LETTING DATE: 06/22/06  9:00 AM  DISTRICT:3  CONTRACT TIME:  220  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION: SOUTH HELENA INTERCHANGE 
     PROJECT(S): (5587108000) NH-STPU-CM-MT-STPE15-4(108)191 / SOUTH HELENA INTERCHANGE 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING :                                                                             TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $    10,850,338.30    108.7871% 100.0000% 
   1   4343            HELENA SAND & GRAVEL INC                                         $     9,973,924.02    100.0000%  91.9227% 
   2   2054            SLETTEN CONSTRUCTION COMPANY                                     $    10,395,322.52    104.2250%  95.8064% 
   3   2175            MORGEN AND OSWOOD CONSTRUCTION CO INC                            $    10,910,445.70    109.3897% 100.5540% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4343                |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |HELENA SAND & GRAVEL INC     |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERCHANGE-L & C CO, INTERCHANGE-JEFF CO, ROUNDABOUT,  FRONTAGE ROAD - L & C CO(99% L & C CO, 1% JEFF CO-SPLIT 1) 
                                          |                             |                             | 
0010 104100000            75000.000  UNIT |       1.00000       75000.00|       1.00000       75000.00|       1.00000       75000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104320000                       LUMP |  520000.00000      520000.00|  395000.00000      395000.00|  150000.00000      150000.00 
  CROSSOVER-CONST MAINTAIN & REM          |                             |                             | 
0030 105100500                       LUMP |  200000.00000      200000.00|  135000.00000      135000.00|  150000.00000      150000.00 
  CONSTRUCTION SURVEY AND LAYOUT          |                             |                             | 
0040 105200000                       LUMP |   10000.00000       10000.00|    4999.90000        4999.90|   10000.00000       10000.00 
  BRIDGE SURVEY                           |                             |                             | 
0050 109200000                       LUMP | 1200000.00000     1200000.00|  275050.00000      275050.00| 1310000.00000     1310000.00 
  MOBILIZATION                            |                             |                             | 
0060 203100000           131426.000  M3   |       6.00000      788556.00|       5.50000      722843.00|       5.00000      657130.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0070 203200000           136340.000  M3   |       6.50000      886210.00|       6.30000      858942.00|       5.50000      749870.00 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0080 203220000             7318.000  M3   |      15.00000      109770.00|       8.35000       61105.30|      12.00000       87816.00 
  SPECIAL BORROW                          |                             |                             | 
0090 203500000            18214.000  M3   |       4.50000       81963.00|       4.95000       90159.30|       3.00000       54642.00 
  TOPSOIL-SALVAGING & PLACING             |                             |                             | 
0100 207300000             1837.000  M3   |      27.00000       49599.00|      14.70000       27003.90|      15.00000       27555.00 
  BEDDING MATERIAL                        |                             |                             | 
0110 207320000               18.000  M3   |      50.00000         900.00|      31.75000         571.50|      50.00000         900.00 
  FILTER MATERIAL                         |                             |                             | 
0120 208105000            80000.000  UNIT |       1.10000       88000.00|       0.30000       24000.00|       1.00000       80000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0130 209100000              183.800  M3   |      40.00000        7352.00|      53.00000        9741.40|     189.00000       34738.20 
  STRUCTURE EXCAVATION TYPE 1             |                             |                             | 
0135 210300000              296.000  KM   |       8.00000        2368.00|       5.00000        1480.00|       5.00000        1480.00 
  TEST TRAILER-TRANSPORT & SETUP          |                             |                             | 
0140 212010100                1.500  MSTA |    1500.00000        2250.00|    1700.00000        2550.00|     500.00000         750.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0150 301270000            37151.000  M3   |      26.00000      965926.00|      33.00000     1225983.00|      27.00000     1003077.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0160 301440020            63083.000  M2   |       1.10000       69391.30|       0.82000       51728.06|       0.87000       54882.21 
  COVER - TYPE 2                          |                             |                             | 
0170 301700000             1400.000  M3   |      25.00000       35000.00|      32.85000       45990.00|      30.00000       42000.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0180 301750000             1322.000  M3   |      35.00000       46270.00|      42.35000       55986.70|      50.00000       66100.00 
  SELECT BACKFILL                         |                             |                             | 
0190 401080110            17705.000  MT   |      28.00000      495740.00|      34.75000      615248.75|      27.50000      486887.50 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0200 401100000              123.000  MT   |     125.00000       15375.00|     120.00000       14760.00|     110.00000       13530.00 
  DUST PALLIATIVE                         |                             |                             | 
0210 401200000              248.000  MT   |     122.00000       30256.00|     126.25000       31310.00|     137.00000       33976.00 
  HYDRATED LIME                           |                             |                             | 
0220 402097000              956.100  MT   |     450.00000      430245.00|     508.00000      485698.80|     484.00000      462752.40 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0230 402200000            15592.000  L    |       0.45000        7016.40|       0.85000       13253.20|       0.36000        5613.12 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0240 402225000              117.300  MT   |     400.00000       46920.00|     520.00000       60996.00|     539.00000       63224.70 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0250 411000000             4682.000  M2   |       6.00000       28092.00|       2.60000       12173.20|       2.85000       13343.70 
  COLD MILLING                            |                             |                             | 
0260 501023000             2073.000  M2   |      85.00000      176205.00|     156.00000      323388.00|     140.00000      290220.00 
  PORT CEM CONC PAVE - 230 MM             |                             |                             | 
0270 501024000              348.300  M2   |     100.00000       34830.00|     241.00000       83940.30|     170.00000       59211.00 
  PORT CEM CONC PAVE-230MM-COLOR          |                             |                             | 
0280 551170000                1.400  M3   |    1500.00000        2100.00|     280.00000         392.00|    1000.00000        1400.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0290 551175000              268.900  M3   |     650.00000      174785.00|     560.00000      150584.00|     450.00000      121005.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0300 551301100                9.800  M3   |     175.00000        1715.00|     215.00000        2107.00|     250.00000        2450.00 
  FLOWABLE FILL                           |                             |                             | 



     MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS          DATE : 07/06/06                                  PAGE : 001 -2 
     CALL ORDER: 001  CONTRACT ID: 01606  COUNTIES: Lewis and Clark Jefferson  LETTING DATE: 06/22/06  9:00 AM           DISTRICT: 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4343               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |HELENA SAND & GRAVEL INC     |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
 
0310 551410000              421.500  M3   |     700.00000      295050.00|     676.00000      284934.00|     500.00000      210750.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0320 552150000             1217.200  M2   |      12.00000       14606.40|       5.30000        6451.16|      10.00000       12172.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0330 552701000               31.500  M3   |     400.00000       12600.00|     370.00000       11655.00|     750.00000       23625.00 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
0340 552710700               35.000  M    |    1000.00000       35000.00|    1950.00000       68250.00|    2500.00000       87500.00 
  DRILLED SHAFT - 1.07 M                  |                             |                             | 
0350 553030000              444.000  M    |     675.00000      299700.00|     810.00000      359640.00|     850.00000      377400.00 
  PRESTRESSED BEAM-TYPE 4                 |                             |                             | 
0360 555100000            41676.000  KG   |       2.50000      104190.00|       3.20000      133363.20|       2.75000      114609.00 
  REINFORCING STEEL                       |                             |                             | 
0370 555200000            52348.000  KG   |       2.50000      130870.00|       3.05000      159661.40|       2.75000      143957.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0380 556100000                       LUMP |   14200.00000       14200.00|   10800.00000       10800.00|   15000.00000       15000.00 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0390 557320000              128.300  M    |     160.00000       20528.00|     108.00000       13856.40|     200.00000       25660.00 
  HAND RAIL                               |                             |                             | 
0400 557350000              128.800  M    |     200.00000       25760.00|     290.00000       37352.00|     275.00000       35420.00 
  GUARD FENCE                             |                             |                             | 
0410 559233620              310.800  M    |     200.00000       62160.00|     160.00000       49728.00|     180.00000       55944.00 
  FURN STL PILE HP 360 X 132 MM           |                             |                             | 
0420 559333620              239.600  M    |      55.00000       13178.00|      22.70000        5438.92|      25.00000        5990.00 
  DR STL PILE HP 360 X 132 MM             |                             |                             | 
0430 559556000               12.000  EACH |     110.00000        1320.00|     105.00000        1260.00|     100.00000        1200.00 
  PILE DRIVING POINT                      |                             |                             | 
0440 559640000                1.000  EACH |    8000.00000        8000.00|    6960.00000        6960.00|    5000.00000        5000.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0450 601010255                4.500  M    |     220.00000         990.00|     290.00000        1305.00|     100.00000         450.00 
  WATER SERVICE - 25 MM                   |                             |                             | 
0460 601060250                1.000  EACH |     375.00000         375.00|     320.00000         320.00|     200.00000         200.00 
  CURB STOP & BOX-25 MM                   |                             |                             | 
0470 601500000                1.000  EACH |    2000.00000        2000.00|     200.00000         200.00|    1500.00000        1500.00 
  CONNECT TO EXISTING WATER MAIN          |                             |                             | 
0480 602010000              136.700  M    |      55.00000        7518.50|      88.00000       12029.60|      30.00000        4101.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0490 603004500              147.500  M    |     140.00000       20650.00|     120.00000       17700.00|     140.00000       20650.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0500 603006000               42.000  M    |     185.00000        7770.00|     155.00000        6510.00|     160.00000        6720.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0510 603008900               54.000  M    |     260.00000       14040.00|     480.00000       25920.00|     310.00000       16740.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0520 603015000               18.500  M    |     425.00000        7862.50|     586.00000       10841.00|     600.00000       11100.00 
  DRAINAGE PIPE 1500 MM                   |                             |                             | 
0530 603036000              111.500  M    |     195.00000       21742.50|     156.00000       17394.00|     180.00000       20070.00 
  DRAINAGE PIPE IRR 600 MM                |                             |                             | 
0540 603443040              349.000  M    |     160.00000       55840.00|     106.00000       36994.00|     120.00000       41880.00 
  RCP IRR 300 MM  CL 4                    |                             |                             | 
0550 603444530             1383.500  M    |     150.00000      207525.00|     120.00000      166020.00|     130.00000      179855.00 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0560 603446030              506.500  M    |     195.00000       98767.50|     142.00000       71923.00|     148.00000       74962.00 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0570 603630150               17.000  M    |      30.00000         510.00|      50.00000         850.00|      50.00000         850.00 
  CORR PLASTIC PIPE 150 MM                |                             |                             | 
0580 603640150               50.000  M    |      32.00000        1600.00|      53.00000        2650.00|      50.00000        2500.00 
  CORR PLAST PIPE 150 MM PERF             |                             |                             | 
0590 604031200               10.000  EACH |    2600.00000       26000.00|    1890.00000       18900.00|    2500.00000       25000.00 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0600 604031500                2.000  EACH |    3400.00000        6800.00|    2790.00000        5580.00|    3200.00000        6400.00 
  MANHOLE 1500 MM-TYPE 3                  |                             |                             | 
0610 604031800                1.000  EACH |    5500.00000        5500.00|    3200.00000        3200.00|    3500.00000        3500.00 
  MANHOLE 1800 MM-TYPE 3                  |                             |                             | 
0620 604112340               25.000  EACH |    2750.00000       68750.00|    1940.00000       48500.00|    2000.00000       50000.00 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0630 604115310                1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00|    3800.00000        3800.00 
  COMB 1500 MM T3 MH-T1 DR INLET          |                             |                             | 
0640 604115340                2.000  EACH |    3600.00000        7200.00|    2910.00000        5820.00|    3300.00000        6600.00 
  COMB 1500 MM T3 MH-T4 DR INLET          |                             |                             | 
0650 604128340                1.000  EACH |    4500.00000        4500.00|    4410.00000        4410.00|    4600.00000        4600.00 
  COMB 2100 MM T3 MH-T1 DROP INLET        |                             |                             | 
0660 604210000                8.000  EACH |    2700.00000       21600.00|    2150.00000       17200.00|    2200.00000       17600.00 
  INLET-DROP-TYPE 1                       |                             |                             | 
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     CALL ORDER: 001  CONTRACT ID: 01606  COUNTIES: Lewis and Clark Jefferson  LETTING DATE: 06/22/06  9:00 AM           DISTRICT: 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4343               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |HELENA SAND & GRAVEL INC     |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
 
0670 604240000               20.000  EACH |    2100.00000       42000.00|    1115.00000       22300.00|    1600.00000       32000.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0680 604520000                3.000  EACH |    2000.00000        6000.00|    2570.00000        7710.00|    2600.00000        7800.00 
  INLET-MEDIAN-TYPE 2                     |                             |                             | 
0690 606000000              262.890  M    |      58.00000       15247.62|      65.00000       17087.85|      63.00000       16562.07 
  GUARD RAIL-STEEL                        |                             |                             | 
0700 606015000               30.480  M    |     120.00000        3657.60|     126.00000        3840.48|     165.00000        5029.20 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0710 606110000                4.000  EACH |    1900.00000        7600.00|    1890.00000        7560.00|    2515.00000       10060.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0720 606190000                2.000  EACH |     500.00000        1000.00|     530.00000        1060.00|     585.00000        1170.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0730 606250000                2.000  EACH |    2400.00000        4800.00|    3220.00000        6440.00|    2550.00000        5100.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0740 606300100               32.000  EACH |    1500.00000       48000.00|    1000.00000       32000.00|     735.00000       23520.00 
  CONCRETE BARRIER RAIL-CAST IN PLACE     |                             |                             | 
0750 606350000               56.000  EACH |     200.00000       11200.00|     300.00000       16800.00|     275.00000       15400.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0760 606500000                2.000  EACH |   15000.00000       30000.00|   15174.00000       30348.00|   13800.00000       27600.00 
  IMPACT ATTENUATOR                       |                             |                             | 
0770 606800000              305.070  M    |       6.75000        2059.22|       6.40000        1952.45|       6.00000        1830.42 
  REMOVE GUARD RAIL                       |                             |                             | 
0780 606910000               56.000  EACH |      80.00000        4480.00|      22.00000        1232.00|      75.00000        4200.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0790 606920000                2.000  EACH |    7500.00000       15000.00|    1580.00000        3160.00|    6500.00000       13000.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0800 606930000                2.000  EACH |    1800.00000        3600.00|    1400.00000        2800.00|     750.00000        1500.00 
  RESET TEMP IMPACT ATTENUATOR            |                             |                             | 
0810 607000010             3240.300  M    |      60.00000      194418.00|      38.50000      124751.55|      37.00000      119891.10 
  FENCE-CHAIN LINK - 1.8 METERS           |                             |                             | 
0820 607010000                6.000  EACH |     215.00000        1290.00|     210.00000        1260.00|     200.00000        1200.00 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0830 607020000               50.000  EACH |     260.00000       13000.00|     320.00000       16000.00|     300.00000       15000.00 
  PANEL-DOUBLE CHAIN LINK                 |                             |                             | 
0840 607700000             3189.300  M    |       2.50000        7973.25|       4.65000       14830.25|       5.00000       15946.50 
  REMOVE FENCE                            |                             |                             | 
0850 607740000             1493.000  M    |       8.50000       12690.50|      11.60000       17318.80|      11.00000       16423.00 
  RESET FENCE                             |                             |                             | 
0860 608100000             5891.000  M2   |      45.00000      265095.00|      53.50000      315168.50|      54.00000      318114.00 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0870 608290100               55.440  M2   |     475.00000       26334.00|     420.00000       23284.80|     735.00000       40748.40 
  TRUNCATED DOMES                         |                             |                             | 
0880 608500100             1431.600  M2   |      46.00000       65853.60|      58.00000       83032.80|      67.00000       95917.20 
  CONCRETE 100 MM                         |                             |                             | 
0890 609000000             4850.200  M    |      42.00000      203708.40|      41.00000      198858.20|      46.00000      223109.20 
  CURB & GUTTER-CONCRETE                  |                             |                             | 
0900 609100000             1116.700  M    |      50.00000       55835.00|      50.00000       55835.00|      42.00000       46901.40 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0910 609200000              125.100  M2   |      82.00000       10258.20|      70.00000        8757.00|      46.00000        5754.60 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0920 610000000              155.000  M3   |      25.00000        3875.00|      72.00000       11160.00|      52.00000        8060.00 
  TOPSOIL                                 |                             |                             | 
0930 610110000               27.600  HA   |     350.00000        9660.00|     890.00000       24564.00|     776.00000       21417.60 
  SEEDING AREA NO 1                       |                             |                             | 
0940 610120000                0.900  HA   |     900.00000         810.00|    1650.00000        1485.00|    1952.00000        1756.80 
  SEEDING AREA NO 2                       |                             |                             | 
0950 610130000                0.100  HA   |    1000.00000         100.00|    1200.00000         120.00|    1599.00000         159.90 
  SEEDING AREA NO 3                       |                             |                             | 
0960 610210000               27.700  HA   |     140.00000        3878.00|     220.00000        6094.00|     147.00000        4071.90 
  FERTILIZING AREA NO 1                   |                             |                             | 
0970 610222000                0.900  HA   |     300.00000         270.00|     290.00000         261.00|     641.00000         576.90 
  FERTILIZING AREA NO 2                   |                             |                             | 
0980 610300100              194.900  M2   |       7.00000        1364.30|      10.50000        2046.45|      10.00000        1949.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0990 610400000               27.700  HA   |     125.00000        3462.50|     205.00000        5678.50|     132.00000        3656.40 
  CONDITION SEEDBED SURFACE               |                             |                             | 
1000 610405010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
1010 610510000                1.000  HA   |    3700.00000        3700.00|    2800.00000        2800.00|    6642.00000        6642.00 
  MULCH                                   |                             |                             | 
1020 610550000             6123.000  M2   |       2.85000       17450.55|       2.90000       17756.70|       2.00000       12246.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
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==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4343               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |HELENA SAND & GRAVEL INC     |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1030 614100000              940.000  M2   |     325.00000      305500.00|     550.00000      517000.00|     455.00000      427700.00 
  DESIGN & CONSTRUCT MSE WALLS            |                             |                             | 
1040 616010000               14.400  M3   |    1500.00000       21600.00|    1500.00000       21600.00|    1400.00000       20160.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
1050 616041000               39.000  M    |      65.00000        2535.00|      58.00000        2262.00|      55.00000        2145.00 
  CONDUIT-STEEL 41 MM RIGID               |                             |                             | 
1060 616053000              275.000  M    |      55.00000       15125.00|      67.40000       18535.00|      64.00000       17600.00 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
1070 616241000             2190.000  M    |      19.00000       41610.00|      28.50000       62415.00|      27.00000       59130.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
1080 616480000                3.000  EACH |     375.00000        1125.00|     526.00000        1578.00|     500.00000        1500.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
1090 616490000               17.000  EACH |     370.00000        6290.00|     555.00000        9435.00|     525.00000        8925.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
1100 617000340              160.000  M    |       3.00000         480.00|       7.40000        1184.00|       7.00000        1120.00 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
1110 617010080             4955.000  M    |       1.65000        8175.75|       4.60000       22793.00|       4.50000       22297.50 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
1120 617010100             3690.000  M    |       1.50000        5535.00|       2.40000        8856.00|       2.50000        9225.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
1130 617100540               36.000  EACH |    1700.00000       61200.00|    1670.00000       60120.00|    1585.00000       57060.00 
  STANDARD-STL TYPE 10-A-500-4            |                             |                             | 
1140 617130000                6.000  EACH |     135.00000         810.00|     160.00000         960.00|     150.00000         900.00 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
1150 617130200               22.000  EACH |     350.00000        7700.00|     338.00000        7436.00|     320.00000        7040.00 
  LUMINAIRE ASSEMBLY-200W SV              |                             |                             | 
1160 617130400               14.000  EACH |     375.00000        5250.00|     368.00000        5152.00|     350.00000        4900.00 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
1170 617610300                6.000  EACH |    1500.00000        9000.00|    2108.00000       12648.00|    2000.00000       12000.00 
  SERV ASSEMBLY-30 AMP                    |                             |                             | 
1180 617800200                       LUMP |    4000.00000        4000.00|    3580.00000        3580.00|    1500.00000        1500.00 
  REMOVE & RESET MISC ITEMS               |                             |                             | 
1190 618020000                       LUMP |  600000.00000      600000.00|  235000.00000      235000.00|  500000.00000      500000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1200 618030000                6.400  KM   |     475.00000        3040.00|     650.00000        4160.00|     613.00000        3923.20 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1210 618140000               23.100  M2   |     190.00000        4389.00|     295.00000        6814.50|     280.00000        6468.00 
  SINGLE USE SIGNS                        |                             |                             | 
1220 618200000             2678.000  KL   |      15.00000       40170.00|      12.75000       34144.50|       8.00000       21424.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
1230 619023000               88.450  M2   |     225.00000       19901.25|     207.10000       18318.00|     250.00000       22112.50 
  SIGNS-ALUM SHEET INCR-SHT I             |                             |                             | 
1240 619024000               29.700  M2   |     240.00000        7128.00|     279.00000        8286.30|     280.00000        8316.00 
  SIGNS-ALUM SHEET INCR-SHT III           |                             |                             | 
1250 619033000               10.140  M2   |     215.00000        2180.10|     200.00000        2028.00|     250.00000        2535.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1260 619034000               60.250  M2   |     210.00000       12652.50|     195.00000       11748.75|     250.00000       15062.50 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
1270 619110000              268.600  KG   |      10.00000        2686.00|       9.25000        2484.55|      10.00000        2686.00 
  POSTS-TUBULAR STEEL                     |                             |                             | 
1280 619120000               58.600  KG   |       8.50000         498.10|       7.00000         410.20|      10.00000         586.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
1290 619130000             3009.700  KG   |       7.25000       21820.33|      10.00000       30097.00|      12.00000       36116.40 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1300 619140000             1213.500  KG   |       8.75000       10618.13|       9.70000       11770.95|      10.00000       12135.00 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1310 619234000               65.100  M    |      33.00000        2148.30|      18.45000        1201.10|      45.00000        2929.50 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1320 619235500               20.200  M    |      35.00000         707.00|      32.00000         646.40|      50.00000        1010.00 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
1330 619236000                9.800  M    |      40.00000         392.00|      38.00000         372.40|      65.00000         637.00 
  POLES-TRD TMBR-BARN 150 MM              |                             |                             | 
1340 619301000                2.000  EACH |     850.00000        1700.00|     721.00000        1442.00|     900.00000        1800.00 
  FRANG SIGN POST BKWY S75X8              |                             |                             | 
1350 619303000               10.000  EACH |     900.00000        9000.00|     721.00000        7210.00|     900.00000        9000.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1360 619305000                8.000  EACH |     900.00000        7200.00|     721.00000        5768.00|     900.00000        7200.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1370 619311000                6.000  EACH |     950.00000        5700.00|     721.00000        4326.00|    1075.00000        6450.00 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
1380 619313000                4.000  EACH |    1000.00000        4000.00|     721.00000        2884.00|    1075.00000        4300.00 
  FRANG SIGN POST BKWY W200 X 36          |                             |                             | 
1390 619335000                3.000  EACH |     675.00000        2025.00|     840.00000        2520.00|     780.00000        2340.00 
  FRANG SIGN POST BKWY 75 MM RD           |                             |                             | 
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     CALL ORDER: 001  CONTRACT ID: 01606  COUNTIES: Lewis and Clark Jefferson  LETTING DATE: 06/22/06  9:00 AM           DISTRICT: 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4343               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |HELENA SAND & GRAVEL INC     |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1400 619340000                2.000  EACH |     675.00000        1350.00|     721.00000        1442.00|     850.00000        1700.00 
  FRANG SIGN POST BKWY 102 MM RD          |                             |                             | 
1410 619355000               12.000  EACH |     300.00000        3600.00|     290.00000        3480.00|     390.00000        4680.00 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
1420 619511000               44.000  EACH |      22.00000         968.00|      17.00000         748.00|      22.00000         968.00 
  DELINEATOR-DES A                        |                             |                             | 
1430 619512000               22.000  EACH |      22.00000         484.00|      18.00000         396.00|      22.00000         484.00 
  DELINEATOR-DES B                        |                             |                             | 
1440 619514000                4.000  EACH |      22.00000          88.00|      20.00000          80.00|      26.00000         104.00 
  DELINEATOR-DES D                        |                             |                             | 
1450 619517000               99.000  EACH |      22.00000        2178.00|      20.00000        1980.00|      24.00000        2376.00 
  DELINEATOR-DES G                        |                             |                             | 
1460 619518000               30.000  EACH |      22.00000         660.00|      17.00000         510.00|      22.00000         660.00 
  DELINEATOR-DES H                        |                             |                             | 
1470 619570100                8.000  EACH |     190.00000        1520.00|      70.00000         560.00|     120.00000         960.00 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
1480 619570200                3.000  EACH |     130.00000         390.00|      68.50000         205.50|     120.00000         360.00 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
1490 619700000               11.000  EACH |      50.00000         550.00|      27.00000         297.00|      35.00000         385.00 
  REMOVE SIGNS                            |                             |                             | 
1500 619702000                8.000  EACH |     140.00000        1120.00|      95.00000         760.00|     115.00000         920.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1510 620010000              549.000  L    |      15.00000        8235.00|       7.90000        4337.10|       8.00000        4392.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
1520 620020000              330.000  L    |      15.00000        4950.00|       7.90000        2607.00|       8.00000        2640.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1530 620030000               34.000  L    |      30.00000        1020.00|     115.00000        3910.00|     109.00000        3706.00 
  WORDS & SYMBOLS-WHITE PAINT             |                             |                             | 
1540 620045000              906.000  L    |      55.00000       49830.00|      16.70000       15130.20|      16.00000       14496.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
1550 620110000              726.000  L    |      22.00000       15972.00|      16.50000       11979.00|      16.00000       11616.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1560 620120000              504.000  L    |      22.00000       11088.00|      16.50000        8316.00|      16.00000        8064.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1570 620130000               46.000  L    |      95.00000        4370.00|     142.00000        6532.00|     140.00000        6440.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1580 621020000                1.000  EACH |     400.00000         400.00|     685.00000         685.00|    1000.00000        1000.00 
  REMOVE INLETS                           |                             |                             | 
1590 621230000                1.000  EACH |    1300.00000        1300.00|    1880.00000        1880.00|    2000.00000        2000.00 
  RESET FIRE HYDRANT                      |                             |                             | 
1600 621412000               14.000  EACH |     270.00000        3780.00|     260.00000        3640.00|     300.00000        4200.00 
  ADJUST VALVE BOXES                      |                             |                             | 
1610 621430000               21.000  EACH |     400.00000        8400.00|     421.00000        8841.00|     200.00000        4200.00 
  ADJUST MANHOLES                         |                             |                             | 
1620 621440000                2.000  EACH |     900.00000        1800.00|    1550.00000        3100.00|    1500.00000        3000.00 
  ADJUST FIRE HYDRANT                     |                             |                             | 
1630 622020000              134.000  M2   |       4.50000         603.00|      13.00000        1742.00|       8.00000        1072.00 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
1640 622220000            76715.000  M2   |       1.60000      122744.00|       1.75000      134251.25|       1.50000      115072.50 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1650 622520000              158.000  M2   |      11.00000        1738.00|      14.50000        2291.00|      25.00000        3950.00 
  GEOMEMBRANE-LIQ/VAPOR BARR HVY          |                             |                             | 
1660 800010000              500.000  HOUR |      22.00000       11000.00|      25.00000       12500.00|       2.00000        1000.00 
  TRAINING PROGRAM                        |                             |                             | 
1670 800020000                       LUMP |   10000.00000       10000.00|    7500.00000        7500.00|    5000.00000        5000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1680 800080000                0.200  KM   |    3000.00000         600.00|   10385.00000        2077.00|    9855.00000        1971.00 
  RUMBLE STRIPS                           |                             |                             | 
1690 855000100                       LUMP |   15000.00000       15000.00|   10505.00000       10505.00|   15500.00000       15500.00 
  LANDSCAPING                             |                             |                             | 
     SECTION TOTALS                       |           $    10,850,338.30|           $     9,973,924.02|           $    10,395,322.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,850,338.30|           $     9,973,924.02|           $    10,395,322.52 
==================================================================================================================================== 
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     CALL ORDER: 001  CONTRACT ID: 01606  COUNTIES: Lewis and Clark Jefferson  LETTING DATE: 06/22/06  9:00 AM           DISTRICT: 3 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERCHANGE-L & C CO, INTERCHANGE-JEFF CO, ROUNDABOUT,  FRONTAGE ROAD - L & C CO(99% L & C CO, 1% JEFF CO-SPLIT 1) 
                                          |                             |                             | 
0010 104100000            75000.000  UNIT |       1.00000       75000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104320000                       LUMP |  436000.00000      436000.00|                             | 
  CROSSOVER-CONST MAINTAIN & REM          |                             |                             | 
0030 105100500                       LUMP |  158000.00000      158000.00|                             | 
  CONSTRUCTION SURVEY AND LAYOUT          |                             |                             | 
0040 105200000                       LUMP |    7000.00000        7000.00|                             | 
  BRIDGE SURVEY                           |                             |                             | 
0050 109200000                       LUMP | 1000000.00000     1000000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 203100000           131426.000  M3   |       5.25000      689986.50|                             | 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0070 203200000           136340.000  M3   |       6.65000      906661.00|                             | 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0080 203220000             7318.000  M3   |      12.60000       92206.80|                             | 
  SPECIAL BORROW                          |                             |                             | 
0090 203500000            18214.000  M3   |       3.15000       57374.10|                             | 
  TOPSOIL-SALVAGING & PLACING             |                             |                             | 
0100 207300000             1837.000  M3   |      15.75000       28932.75|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0110 207320000               18.000  M3   |     200.00000        3600.00|                             | 
  FILTER MATERIAL                         |                             |                             | 
0120 208105000            80000.000  UNIT |       0.95000       76000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0130 209100000              183.800  M3   |      21.00000        3859.80|                             | 
  STRUCTURE EXCAVATION TYPE 1             |                             |                             | 
0135 210300000              296.000  KM   |      30.00000        8880.00|                             | 
  TEST TRAILER-TRANSPORT & SETUP          |                             |                             | 
0140 212010100                1.500  MSTA |     525.00000         787.50|                             | 
  OBLITERATE ROADWAY                      |                             |                             | 
0150 301270000            37151.000  M3   |      29.45000     1094096.95|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0160 301440020            63083.000  M2   |       1.15000       72545.45|                             | 
  COVER - TYPE 2                          |                             |                             | 
0170 301700000             1400.000  M3   |      31.50000       44100.00|                             | 
  TRAFFIC GRAVEL                          |                             |                             | 
0180 301750000             1322.000  M3   |     118.00000      155996.00|                             | 
  SELECT BACKFILL                         |                             |                             | 
0190 401080110            17705.000  MT   |      32.60000      577183.00|                             | 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0200 401100000              123.000  MT   |     116.00000       14268.00|                             | 
  DUST PALLIATIVE                         |                             |                             | 
0210 401200000              248.000  MT   |     158.00000       39184.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0220 402097000              956.100  MT   |     525.00000      501952.50|                             | 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0230 402200000            15592.000  L    |       0.55000        8575.60|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0240 402225000              117.300  MT   |     580.00000       68034.00|                             | 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0250 411000000             4682.000  M2   |       3.45000       16152.90|                             | 
  COLD MILLING                            |                             |                             | 
0260 501023000             2073.000  M2   |     216.00000      447768.00|                             | 
  PORT CEM CONC PAVE - 230 MM             |                             |                             | 
0270 501024000              348.300  M2   |     340.00000      118422.00|                             | 
  PORT CEM CONC PAVE-230MM-COLOR          |                             |                             | 
0280 551170000                1.400  M3   |    1600.00000        2240.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0290 551175000              268.900  M3   |     973.00000      261639.70|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0300 551301100                9.800  M3   |     745.00000        7301.00|                             | 
  FLOWABLE FILL                           |                             |                             | 
0310 551410000              421.500  M3   |     718.00000      302637.00|                             | 
  CONCRETE-CLASS SD                       |                             |                             | 
0320 552150000             1217.200  M2   |       6.70000        8155.24|                             | 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0330 552701000               31.500  M3   |     215.00000        6772.50|                             | 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
0340 552710700               35.000  M    |    1725.00000       60375.00|                             | 
  DRILLED SHAFT - 1.07 M                  |                             |                             | 
0350 553030000              444.000  M    |     940.00000      417360.00|                             | 
  PRESTRESSED BEAM-TYPE 4                 |                             |                             | 
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     CALL ORDER: 001  CONTRACT ID: 01606  COUNTIES: Lewis and Clark Jefferson  LETTING DATE: 06/22/06  9:00 AM           DISTRICT: 3 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 555100000            41676.000  KG   |       2.25000       93771.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0370 555200000            52348.000  KG   |       2.10000      109930.80|                             | 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0380 556100000                       LUMP |   15000.00000       15000.00|                             | 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0390 557320000              128.300  M    |      80.00000       10264.00|                             | 
  HAND RAIL                               |                             |                             | 
0400 557350000              128.800  M    |     285.00000       36708.00|                             | 
  GUARD FENCE                             |                             |                             | 
0410 559233620              310.800  M    |     180.00000       55944.00|                             | 
  FURN STL PILE HP 360 X 132 MM           |                             |                             | 
0420 559333620              239.600  M    |      33.70000        8074.52|                             | 
  DR STL PILE HP 360 X 132 MM             |                             |                             | 
0430 559556000               12.000  EACH |     150.00000        1800.00|                             | 
  PILE DRIVING POINT                      |                             |                             | 
0440 559640000                1.000  EACH |    4650.00000        4650.00|                             | 
  DYNAMIC LOAD TEST                       |                             |                             | 
0450 601010255                4.500  M    |     105.00000         472.50|                             | 
  WATER SERVICE - 25 MM                   |                             |                             | 
0460 601060250                1.000  EACH |     210.00000         210.00|                             | 
  CURB STOP & BOX-25 MM                   |                             |                             | 
0470 601500000                1.000  EACH |    1575.00000        1575.00|                             | 
  CONNECT TO EXISTING WATER MAIN          |                             |                             | 
0480 602010000              136.700  M    |      31.50000        4306.05|                             | 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0490 603004500              147.500  M    |     147.00000       21682.50|                             | 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0500 603006000               42.000  M    |     170.00000        7140.00|                             | 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0510 603008900               54.000  M    |     325.00000       17550.00|                             | 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0520 603015000               18.500  M    |     630.00000       11655.00|                             | 
  DRAINAGE PIPE 1500 MM                   |                             |                             | 
0530 603036000              111.500  M    |     190.00000       21185.00|                             | 
  DRAINAGE PIPE IRR 600 MM                |                             |                             | 
0540 603443040              349.000  M    |     125.00000       43625.00|                             | 
  RCP IRR 300 MM  CL 4                    |                             |                             | 
0550 603444530             1383.500  M    |     123.00000      170170.50|                             | 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0560 603446030              506.500  M    |     155.00000       78507.50|                             | 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0570 603630150               17.000  M    |     166.00000        2822.00|                             | 
  CORR PLASTIC PIPE 150 MM                |                             |                             | 
0580 603640150               50.000  M    |     170.00000        8500.00|                             | 
  CORR PLAST PIPE 150 MM PERF             |                             |                             | 
0590 604031200               10.000  EACH |    2600.00000       26000.00|                             | 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0600 604031500                2.000  EACH |    3400.00000        6800.00|                             | 
  MANHOLE 1500 MM-TYPE 3                  |                             |                             | 
0610 604031800                1.000  EACH |    3700.00000        3700.00|                             | 
  MANHOLE 1800 MM-TYPE 3                  |                             |                             | 
0620 604112340               25.000  EACH |    2100.00000       52500.00|                             | 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0630 604115310                1.000  EACH |    4000.00000        4000.00|                             | 
  COMB 1500 MM T3 MH-T1 DR INLET          |                             |                             | 
0640 604115340                2.000  EACH |    3500.00000        7000.00|                             | 
  COMB 1500 MM T3 MH-T4 DR INLET          |                             |                             | 
0650 604128340                1.000  EACH |    4800.00000        4800.00|                             | 
  COMB 2100 MM T3 MH-T1 DROP INLET        |                             |                             | 
0660 604210000                8.000  EACH |    2300.00000       18400.00|                             | 
  INLET-DROP-TYPE 1                       |                             |                             | 
0670 604240000               20.000  EACH |    1700.00000       34000.00|                             | 
  INLET-DROP-TYPE 4                       |                             |                             | 
0680 604520000                3.000  EACH |    2700.00000        8100.00|                             | 
  INLET-MEDIAN-TYPE 2                     |                             |                             | 
0690 606000000              262.890  M    |      65.50000       17219.30|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0700 606015000               30.480  M    |     170.00000        5181.60|                             | 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0710 606110000                4.000  EACH |    2600.00000       10400.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0720 606190000                2.000  EACH |     615.00000        1230.00|                             | 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
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     CALL ORDER: 001  CONTRACT ID: 01606  COUNTIES: Lewis and Clark Jefferson  LETTING DATE: 06/22/06  9:00 AM           DISTRICT: 3 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0730 606250000                2.000  EACH |    2700.00000        5400.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0740 606300100               32.000  EACH |    1200.00000       38400.00|                             | 
  CONCRETE BARRIER RAIL-CAST IN PLACE     |                             |                             | 
0750 606350000               56.000  EACH |     300.00000       16800.00|                             | 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0760 606500000                2.000  EACH |   14500.00000       29000.00|                             | 
  IMPACT ATTENUATOR                       |                             |                             | 
0770 606800000              305.070  M    |       6.00000        1830.42|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0780 606910000               56.000  EACH |       1.50000          84.00|                             | 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0790 606920000                2.000  EACH |    3400.00000        6800.00|                             | 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0800 606930000                2.000  EACH |     790.00000        1580.00|                             | 
  RESET TEMP IMPACT ATTENUATOR            |                             |                             | 
0810 607000010             3240.300  M    |      38.35000      124265.51|                             | 
  FENCE-CHAIN LINK - 1.8 METERS           |                             |                             | 
0820 607010000                6.000  EACH |     210.00000        1260.00|                             | 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0830 607020000               50.000  EACH |     315.00000       15750.00|                             | 
  PANEL-DOUBLE CHAIN LINK                 |                             |                             | 
0840 607700000             3189.300  M    |       4.60000       14670.78|                             | 
  REMOVE FENCE                            |                             |                             | 
0850 607740000             1493.000  M    |      11.50000       17169.50|                             | 
  RESET FENCE                             |                             |                             | 
0860 608100000             5891.000  M2   |      40.00000      235640.00|                             | 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0870 608290100               55.440  M2   |     770.00000       42688.80|                             | 
  TRUNCATED DOMES                         |                             |                             | 
0880 608500100             1431.600  M2   |      39.60000       56691.36|                             | 
  CONCRETE 100 MM                         |                             |                             | 
0890 609000000             4850.200  M    |      46.50000      225534.30|                             | 
  CURB & GUTTER-CONCRETE                  |                             |                             | 
0900 609100000             1116.700  M    |      44.00000       49134.80|                             | 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0910 609200000              125.100  M2   |      68.00000        8506.80|                             | 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0920 610000000              155.000  M3   |      54.00000        8370.00|                             | 
  TOPSOIL                                 |                             |                             | 
0930 610110000               27.600  HA   |     815.00000       22494.00|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0940 610120000                0.900  HA   |    2000.00000        1800.00|                             | 
  SEEDING AREA NO 2                       |                             |                             | 
0950 610130000                0.100  HA   |    1700.00000         170.00|                             | 
  SEEDING AREA NO 3                       |                             |                             | 
0960 610210000               27.700  HA   |     155.00000        4293.50|                             | 
  FERTILIZING AREA NO 1                   |                             |                             | 
0970 610222000                0.900  HA   |     675.00000         607.50|                             | 
  FERTILIZING AREA NO 2                   |                             |                             | 
0980 610300100              194.900  M2   |      10.00000        1949.00|                             | 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0990 610400000               27.700  HA   |     140.00000        3878.00|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
1000 610405010             5000.000  UNIT |       1.00000        5000.00|                             | 
  NOXIOUS WEED CONTROL                    |                             |                             | 
1010 610510000                1.000  HA   |    7000.00000        7000.00|                             | 
  MULCH                                   |                             |                             | 
1020 610550000             6123.000  M2   |       1.75000       10715.25|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
1030 614100000              940.000  M2   |     348.00000      327120.00|                             | 
  DESIGN & CONSTRUCT MSE WALLS            |                             |                             | 
1040 616010000               14.400  M3   |    1475.00000       21240.00|                             | 
  FOUNDATION-CONCRETE                     |                             |                             | 
1050 616041000               39.000  M    |      58.00000        2262.00|                             | 
  CONDUIT-STEEL 41 MM RIGID               |                             |                             | 
1060 616053000              275.000  M    |      67.00000       18425.00|                             | 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
1070 616241000             2190.000  M    |      28.00000       61320.00|                             | 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
1080 616480000                3.000  EACH |     525.00000        1575.00|                             | 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
1090 616490000               17.000  EACH |     550.00000        9350.00|                             | 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
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     CALL ORDER: 001  CONTRACT ID: 01606  COUNTIES: Lewis and Clark Jefferson  LETTING DATE: 06/22/06  9:00 AM           DISTRICT: 3 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1100 617000340              160.000  M    |       7.00000        1120.00|                             | 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
1110 617010080             4955.000  M    |       4.65000       23040.75|                             | 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
1120 617010100             3690.000  M    |       2.35000        8671.50|                             | 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
1130 617100540               36.000  EACH |    1675.00000       60300.00|                             | 
  STANDARD-STL TYPE 10-A-500-4            |                             |                             | 
1140 617130000                6.000  EACH |     160.00000         960.00|                             | 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
1150 617130200               22.000  EACH |     340.00000        7480.00|                             | 
  LUMINAIRE ASSEMBLY-200W SV              |                             |                             | 
1160 617130400               14.000  EACH |     370.00000        5180.00|                             | 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
1170 617610300                6.000  EACH |    2100.00000       12600.00|                             | 
  SERV ASSEMBLY-30 AMP                    |                             |                             | 
1180 617800200                       LUMP |    2500.00000        2500.00|                             | 
  REMOVE & RESET MISC ITEMS               |                             |                             | 
1190 618020000                       LUMP |  262000.00000      262000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1200 618030000                6.400  KM   |     645.00000        4128.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1210 618140000               23.100  M2   |     295.00000        6814.50|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
1220 618200000             2678.000  KL   |       8.40000       22495.20|                             | 
  WATER FOR DUST CONTROL                  |                             |                             | 
1230 619023000               88.450  M2   |     265.00000       23439.25|                             | 
  SIGNS-ALUM SHEET INCR-SHT I             |                             |                             | 
1240 619024000               29.700  M2   |     295.00000        8761.50|                             | 
  SIGNS-ALUM SHEET INCR-SHT III           |                             |                             | 
1250 619033000               10.140  M2   |     265.00000        2687.10|                             | 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1260 619034000               60.250  M2   |     265.00000       15966.25|                             | 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
1270 619110000              268.600  KG   |      10.50000        2820.30|                             | 
  POSTS-TUBULAR STEEL                     |                             |                             | 
1280 619120000               58.600  KG   |      10.50000         615.30|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
1290 619130000             3009.700  KG   |      12.60000       37922.22|                             | 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1300 619140000             1213.500  KG   |      10.50000       12741.75|                             | 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1310 619234000               65.100  M    |      48.00000        3124.80|                             | 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1320 619235500               20.200  M    |      52.00000        1050.40|                             | 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
1330 619236000                9.800  M    |      68.00000         666.40|                             | 
  POLES-TRD TMBR-BARN 150 MM              |                             |                             | 
1340 619301000                2.000  EACH |     950.00000        1900.00|                             | 
  FRANG SIGN POST BKWY S75X8              |                             |                             | 
1350 619303000               10.000  EACH |     950.00000        9500.00|                             | 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1360 619305000                8.000  EACH |     950.00000        7600.00|                             | 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1370 619311000                6.000  EACH |    1100.00000        6600.00|                             | 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
1380 619313000                4.000  EACH |    1100.00000        4400.00|                             | 
  FRANG SIGN POST BKWY W200 X 36          |                             |                             | 
1390 619335000                3.000  EACH |     820.00000        2460.00|                             | 
  FRANG SIGN POST BKWY 75 MM RD           |                             |                             | 
1400 619340000                2.000  EACH |     895.00000        1790.00|                             | 
  FRANG SIGN POST BKWY 102 MM RD          |                             |                             | 
1410 619355000               12.000  EACH |     410.00000        4920.00|                             | 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
1420 619511000               44.000  EACH |      23.00000        1012.00|                             | 
  DELINEATOR-DES A                        |                             |                             | 
1430 619512000               22.000  EACH |      23.00000         506.00|                             | 
  DELINEATOR-DES B                        |                             |                             | 
1440 619514000                4.000  EACH |      27.00000         108.00|                             | 
  DELINEATOR-DES D                        |                             |                             | 
1450 619517000               99.000  EACH |      25.00000        2475.00|                             | 
  DELINEATOR-DES G                        |                             |                             | 
1460 619518000               30.000  EACH |      23.00000         690.00|                             | 
  DELINEATOR-DES H                        |                             |                             | 
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     CALL ORDER: 001  CONTRACT ID: 01606  COUNTIES: Lewis and Clark Jefferson  LETTING DATE: 06/22/06  9:00 AM           DISTRICT: 3 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1470 619570100                8.000  EACH |     125.00000        1000.00|                             | 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
1480 619570200                3.000  EACH |     125.00000         375.00|                             | 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
1490 619700000               11.000  EACH |      38.00000         418.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
1500 619702000                8.000  EACH |     120.00000         960.00|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1510 620010000              549.000  L    |       7.80000        4282.20|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
1520 620020000              330.000  L    |       7.80000        2574.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1530 620030000               34.000  L    |     115.00000        3910.00|                             | 
  WORDS & SYMBOLS-WHITE PAINT             |                             |                             | 
1540 620045000              906.000  L    |      17.00000       15402.00|                             | 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
1550 620110000              726.000  L    |      17.00000       12342.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1560 620120000              504.000  L    |      16.50000        8316.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1570 620130000               46.000  L    |     140.00000        6440.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1580 621020000                1.000  EACH |    5600.00000        5600.00|                             | 
  REMOVE INLETS                           |                             |                             | 
1590 621230000                1.000  EACH |    2100.00000        2100.00|                             | 
  RESET FIRE HYDRANT                      |                             |                             | 
1600 621412000               14.000  EACH |     315.00000        4410.00|                             | 
  ADJUST VALVE BOXES                      |                             |                             | 
1610 621430000               21.000  EACH |     210.00000        4410.00|                             | 
  ADJUST MANHOLES                         |                             |                             | 
1620 621440000                2.000  EACH |    1575.00000        3150.00|                             | 
  ADJUST FIRE HYDRANT                     |                             |                             | 
1630 622020000              134.000  M2   |       3.80000         509.20|                             | 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
1640 622220000            76715.000  M2   |       1.60000      122744.00|                             | 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1650 622520000              158.000  M2   |      20.00000        3160.00|                             | 
  GEOMEMBRANE-LIQ/VAPOR BARR HVY          |                             |                             | 
1660 800010000              500.000  HOUR |      25.00000       12500.00|                             | 
  TRAINING PROGRAM                        |                             |                             | 
1670 800020000                       LUMP |   15000.00000       15000.00|                             | 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1680 800080000                0.200  KM   |   10500.00000        2100.00|                             | 
  RUMBLE STRIPS                           |                             |                             | 
1690 855000100                       LUMP |   15000.00000       15000.00|                             | 
  LANDSCAPING                             |                             |                             | 
     SECTION TOTALS                       |           $    10,910,445.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,910,445.70|           $             0.00|           $ 
==================================================================================================================================== 



     MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                 DATE : 07/06/06                        PAGE : 002 -1 
     CALL ORDER: 002  CONTRACT ID: 07606  COUNTIES: Silver Bow / Big Horn  LETTING DATE: 06/22/06  9:00 AM            DISTRICT: 2 
     CONTRACT TIME: 90  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : BRIDGE SKID TREATMENT - BUTTE 
     PROJECT(S) : (5297089001) STPHS 15-2(89)124 / BRIDGE SKID TREATMENT - BUTTE 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING :                                                                             TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,224,775.05     89.1576% 100.0000% 
   1   2032            JIM GILMAN EXCAVATING INC                                        $     1,373,719.65    100.0000% 112.1610% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2032                |(      ) 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RECONSTRUCT APPROACHES - PAVEMENT GRINDING, OVERLAY 
                                          |                             |                             | 
0010 104100000            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104330000                1.000  EACH |   90000.00000       90000.00|  165000.00000      165000.00| 
  CROSSOVER-CONST MAINTAIN & REM          |                             |                             | 
0030 109200000                       LUMP |  160000.00000      160000.00|  250000.00000      250000.00| 
  MOBILIZATION                            |                             |                             | 
0040 210100000                8.000  HOUR |     120.00000         960.00|     200.00000        1600.00| 
  GRADER-MOTOR                            |                             |                             | 
0050 301440010            21583.000  M2   |       1.00000       21583.00|       1.50000       32374.50| 
  COVER - TYPE 1                          |                             |                             | 
0060 301610000               16.000  M3   |      60.00000         960.00|      55.00000         880.00| 
  SHOULDER GRAVEL                         |                             |                             | 
0070 401080110             2491.000  MT   |      40.00000       99640.00|      48.00000      119568.00| 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0080 401200000               35.000  MT   |     130.00000        4550.00|     160.00000        5600.00| 
  HYDRATED LIME                           |                             |                             | 
0090 402088000              134.600  MT   |     400.00000       53840.00|     425.00000       57205.00| 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0100 402225000               39.700  MT   |     500.00000       19850.00|     600.00000       23820.00| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0110 501540000             2780.000  M2   |      15.00000       41700.00|      10.80000       30024.00| 
  CONCRETE PAVEMENT GRINDING              |                             |                             | 
0120 552170010             4098.800  M2   |      35.00000      143458.00|       8.50000       34839.80| 
  PREPARE DECK                            |                             |                             | 
0130 552210000             4098.800  M2   |      35.00000      143458.00|      20.50000       84025.40| 
  WATERPROOF MEMBRANE                     |                             |                             | 
0140 552401000              171.170  M    |      90.00000       15405.30|     810.00000      138647.70| 
  JOINT SEALS-SILICON                     |                             |                             | 
0150 557430000              953.500  M    |     200.00000      190700.00|     215.75000      205717.63| 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0160 606000000              422.900  M    |      55.00000       23259.50|      82.15000       34741.24| 
  GUARD RAIL-STEEL                        |                             |                             | 
0170 606130000               14.000  EACH |    1800.00000       25200.00|    2285.00000       31990.00| 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0180 606250000               12.000  EACH |    2240.00000       26880.00|    2550.00000       30600.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0190 606800000              244.700  M    |       7.50000        1835.25|       5.40000        1321.38| 
  REMOVE GUARD RAIL                       |                             |                             | 
0200 606830000                2.000  EACH |      50.00000         100.00|     100.00000         200.00| 
  REMOVE CONCRETE BARRIER RAIL            |                             |                             | 
0210 618020000                       LUMP |   70000.00000       70000.00|   65000.00000       65000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 618021000                2.000  EACH |   12000.00000       24000.00|    7000.00000       14000.00| 
  TRAFFIC CONTROL-CROSSOVER               |                             |                             | 
0230 618022000                5.500  KM   |    6000.00000       33000.00|    3000.00000       16500.00| 
  TRAFFIC CONTROL-TWO WAY TRAF            |                             |                             | 
0240 618030000                1.800  KM   |    1100.00000        1980.00|     800.00000        1440.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0250 618140000               15.400  M2   |     150.00000        2310.00|     100.00000        1540.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0260 620010000              118.000  L    |      20.00000        2360.00|      15.00000        1770.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0270 620020000               96.000  L    |      21.00000        2016.00|      15.00000        1440.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0280 620110000              158.000  L    |      40.00000        6320.00|      31.25000        4937.50| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0290 620120000              126.000  L    |      35.00000        4410.00|      31.25000        3937.50| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $     1,224,775.05|           $     1,373,719.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,224,775.05|           $     1,373,719.65|           $ 
==================================================================================================================================== 



     MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS               DATE : 07/06/06                         PAGE : 003 -1 
     CALL ORDER: 003  CONTRACT ID: 06606  COUNTIES : Lewis and Clark / Cascade  LETTING DATE: 06/22/06  9:00 AM  DISTRICT    : 3 
                                          CONTRACT TIME :   25  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : AUGUSTA INTCH-HARDY CREEK 
     PROJECT(S) : (6010118000) IM 15-4(118)229 / AUGUSTA INTCH-HARDY CREEK 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING:                                                                              TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       742,384.25     91.3926% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $       812,302.35    100.0000% 109.4180% 
   2   6689            PAVEMENT MAINTENANCE SOLUTIONS                                   $       872,053.70    107.3558% 117.4666% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6689 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |PAVEMENT MAINTENANCE SOLUTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   Seal & cover and striping 
                                          |                             |                             | 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   80000.00000       80000.00|   60000.00000       60000.00|   55000.00000       55000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718           518085.000  SQYD |       0.45000      233138.25|       0.37000      191691.45|       0.42000      217595.70 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              885.200  TON  |     300.00000      265560.00|     430.00000      380636.00|     465.00000      411618.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 618030005            50000.000  UNIT |       0.80000       40000.00|       1.10000       55000.00|       1.05000       52500.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0060 620013000              766.000  GAL  |      19.00000       14554.00|      17.90000       13711.40|      20.00000       15320.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0070 620013960             1021.000  GAL  |      46.00000       46966.00|      46.20000       47170.20|      50.00000       51050.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0080 620014000              681.000  GAL  |      18.00000       12258.00|      17.90000       12189.90|      20.00000       13620.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0090 620014960              907.000  GAL  |      44.00000       39908.00|      46.20000       41903.40|      50.00000       45350.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       742,384.25|           $       812,302.35|           $       872,053.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       742,384.25|           $       812,302.35|           $       872,053.70 
==================================================================================================================================== 



     MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                  DATE : 07/06/06                        PAGE : 004 -1 
     CALL ORDER: 004  CONTRACT ID: 02606  COUNTIES: Glacier  LETTING DATE: 06/22/06  9:00 AM                       DISTRICT    : 3 
     CONTRACT TIME:   25  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : US 89 DAMAGE - NW OF BROWNING 
     PROJECT(S) : (5236023000) ER 58-1(23)30 / US 89 DAMAGE - NW OF BROWNING 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING :                                                                             TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       197,424.90     55.3798% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $       356,492.60    100.0000% 180.5712% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(      ) 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE REPAIR 
                                          |                             |                             | 
0010 104100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   26000.00000       26000.00|  112000.00000      112000.00| 
  MOBILIZATION                            |                             |                             | 
0030 201310000                0.400  HA   |    6000.00000        2400.00|   12000.00000        4800.00| 
  CLEARING & GRUBBING                     |                             |                             | 
0040 203100000              481.000  M3   |      15.00000        7215.00|      15.00000        7215.00| 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0050 203140000              730.000  M3   |      15.00000       10950.00|      15.00000       10950.00| 
  EXCAVATION-UNCLASS CHANNEL              |                             |                             | 
0060 203500000              204.000  M3   |      12.00000        2448.00|      15.00000        3060.00| 
  TOPSOIL-SALVAGING & PLACING             |                             |                             | 
0070 208105000             5000.000  UNIT |       1.00000        5000.00|       1.50000        7500.00| 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0080 301270000              428.300  M3   |      40.00000       17132.00|      70.00000       29981.00| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0090 301440010             1236.000  M2   |       1.50000        1854.00|       1.75000        2163.00| 
  COVER - TYPE 1                          |                             |                             | 
0100 401040500              246.000  MT   |      95.00000       23370.00|     125.00000       30750.00| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0110 402225000                2.300  MT   |     450.00000        1035.00|     500.00000        1150.00| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0120 411000000             1109.000  M2   |       7.00000        7763.00|      15.00000       16635.00| 
  COLD MILLING                            |                             |                             | 
0130 551170000                2.600  M3   |    1500.00000        3900.00|    2000.00000        5200.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0140 551180000                5.800  M3   |     600.00000        3480.00|    1200.00000        6960.00| 
  CONCRETE-CLASS F                        |                             |                             | 
0150 602010000                8.500  M    |      75.00000         637.50|      80.00000         680.00| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0160 603100616               76.000  M    |     250.00000       19000.00|     250.00000       19000.00| 
  CSP 600 MM X 1.63 MM                    |                             |                             | 
0170 604112310                1.000  EACH |    2500.00000        2500.00|    4000.00000        4000.00| 
  COMB 1200 MM T3 MH-T1 DR INLET          |                             |                             | 
0180 604210000                1.000  EACH |    3000.00000        3000.00|    4000.00000        4000.00| 
  INLET-DROP-TYPE 1                       |                             |                             | 
0190 609010000              192.580  M    |      30.00000        5777.40|      70.00000       13480.60| 
  CURB-CONCRETE                           |                             |                             | 
0200 610110000                0.100  HA   |    1000.00000         100.00|    4000.00000         400.00| 
  SEEDING AREA NO 1                       |                             |                             | 
0210 610120000                0.040  HA   |    2000.00000          80.00|    6000.00000         240.00| 
  SEEDING AREA NO 2                       |                             |                             | 
0220 610210000                0.100  HA   |     500.00000          50.00|    4000.00000         400.00| 
  FERTILIZING AREA NO 1                   |                             |                             | 
0230 610222000                0.040  HA   |    1000.00000          40.00|    4500.00000         180.00| 
  FERTILIZING AREA NO 2                   |                             |                             | 
0240 610400000                0.100  HA   |     500.00000          50.00|    2500.00000         250.00| 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0250 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00| 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0260 610510000                0.040  HA   |    4000.00000         160.00|   22000.00000         880.00| 
  MULCH                                   |                             |                             | 
0270 610550000             1416.000  M2   |       4.00000        5664.00|       8.50000       12036.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0280 613010000               12.200  M3   |      95.00000        1159.00|     110.00000        1342.00| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0290 618010000            30000.000  UNIT |       0.90000       27000.00|       1.15000       34500.00| 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0300 622350010             1416.000  M2   |      10.00000       14160.00|      15.00000       21240.00| 
  GEOSYNTHETIC CLAY LINER                 |                             |                             | 
     SECTION TOTALS                       |           $       197,424.90|           $       356,492.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       197,424.90|           $       356,492.60|           $ 
==================================================================================================================================== 



     MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                              DATE : 07/06/06           PAGE : 005 -1 
     CALL ORDER: 005  CONTRACT ID: 02506  COUNTIES: Beaverhead  LETTING DATE: 06/22/06  9:00 AM                       DISTRICT: 2 
     CONTRACT TIME: 25  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : 2003-SIGNING-SO BARRETTS INTCH 
     PROJECT(S) : (5855100000) STPHS 15-1(100)52 / 2003-SIGNING-SO BARRETTS INTCH 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING :                                                                             TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $        23,955.00    102.2894% 100.0000% 
   1   2089            OMO CONSTRUCTION INC                                             $        23,418.85    100.0000%  97.7618% 
   2   4227            UNITED RENTALS HWY TECH INC - MISSOULA                           $        33,906.00    144.7808% 141.5404% 
   3   3847            ROCKY MOUNTAIN TRAFFIC CONTROL INC                               $        36,312.40    155.0563% 151.5859% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2089                |(   2  ) 4227 
                                          |ENGINEER'S ESTIMATE          |OMO CONSTRUCTION INC         |UNITED RENTALS HWY TECH INC - 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING 
                                          |                             |                             | 
0010 104030010             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    3200.00000        3200.00|    4310.98000        4310.98|    3700.00000        3700.00 
  MOBILIZATION                            |                             |                             | 
0030 618030080                       LUMP |    5000.00000        5000.00|     500.00000         500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010085              202.000  SQFT |      21.00000        4242.00|      32.98000        6661.96|      38.00000        7676.00 
  SIGNS-ALUM REFL SHEET (III)             |                             |                             | 
0050 619010300             1143.600  LB   |       5.00000        5718.00|       6.00000        6861.60|      10.00000       11436.00 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0060 619010490              112.000  LNFT |      10.00000        1120.00|       8.36000         936.32|      12.00000        1344.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0070 619010742                3.000  EACH |     725.00000        2175.00|     621.37000        1864.11|     750.00000        2250.00 
  FRANG SIGN POST BKWY-3.5IN RD           |                             |                             | 
0080 619010744                2.000  EACH |     750.00000        1500.00|     641.94000        1283.88|     750.00000        1500.00 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
     SECTION TOTALS                       |           $        23,955.00|           $        23,418.85|           $        33,906.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        23,955.00|           $        23,418.85|           $        33,906.00 
==================================================================================================================================== 
 
 
==================================================================================================================================== 
                                          |(   3  ) 3847                |(       )                    |(      ) 
                                          |ROCKY MOUNTAIN TRAFFIC CONTR |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING 
                                          |                             |                             | 
0010 104030010             1000.000  UNIT |       1.00000        1000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 618030080                       LUMP |    6000.00000        6000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010085              202.000  SQFT |      30.00000        6060.00|                             | 
  SIGNS-ALUM REFL SHEET (III)             |                             |                             | 
0050 619010300             1143.600  LB   |       9.00000       10292.40|                             | 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0060 619010490              112.000  LNFT |      30.00000        3360.00|                             | 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0070 619010742                3.000  EACH |     700.00000        2100.00|                             | 
  FRANG SIGN POST BKWY-3.5IN RD           |                             |                             | 
0080 619010744                2.000  EACH |     750.00000        1500.00|                             | 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
     SECTION TOTALS                       |           $        36,312.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        36,312.40|           $             0.00|           $ 
==================================================================================================================================== 


